CONTRACT TITLE : PAVEMENT & REHABILITATION,

CALL ORDER : 001

LETTING DATE : 10/28/08

STATE/FEDERAL AID NO: 29-063-01
CONTRACT DESCRIPTION

PAVEMENT & REHABILITATION, SOUTH II-I

SET-ASIDE

VENDOR RANKING

I4

CONTRACT 1ID

DISTRICT
CONTRACT TIME
TO BE DETERMINED

2009

SOUTH II-I, 2009

S2

Contract was awarded on 11/25/08 to vendor DIAMOND MATERIALS LLC

11/25/08
001 -1

ENGINEER'S ESTIMATE

DAVID A BRAMBLE INC, P O BOX 419,

OO WO

FALLSTON, MD,
PENNSY SUPPLY INC/DBA TILCON DELAWARE, P O BOX 858,
CHESTERTOWN, MD,

DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT,

DIAMOND MATERIALS LLC, 924 S HEALD ST, WILMINGTON, DE, 19801
AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278,

GEORGE & LYNCH INC, MR. JEFFERY L. NORMAN, DOVER, DE, 19901
A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE,

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 Category 0001

0010 302005 94.000 TON
GRADED AGGREGATE BASE COURSE, TYPE B

0020 302007 9.000 CY
GRADED AGGREGATE BASE COURSE, TYPE B

0030 401636 484500.000 SYIN
COLD RECYCLED BITUMINOUS PAVEMENT

0040 401645 10040.000 TON
SUPERPAVE, TYPE C HOT-MIX, 160
GYRATIONS, PG 64-22 (CARBONATE STONE)

0050 401696 270.000 TON
ENTRANCE, DRIVEWAY AND
INTERSECTINGSTREET PAVING SURCHARGE

0060 401708 12970.000 TON
SUPERPAVE, TYPE C HOT-MIX, 160
GYRATIONS, PG 70-22, (NON-CARBONATE
STONE)

0070 401713
EMULSIFIED ASPHALT

181900.000 GAL

( 0 )

|[ENGINEER'S ESTIMATE

|
+

UNIT PRICE

50.

67.

64.
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65.

00000

31000
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DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE
TABULATION OF BIDS
FINAL
29-063-01.01 COUNTIES SUSSEX
60 CALENDAR DAYS
PROJECT (S) 29-063-01
29-063-01
29-063-01
TOTAL % OVER
BID LOW BID
$ 2,679,270.29 93.8443%
$ 2,855,016.58 100.0000%
21047 $ 3,040,777.00 106.5065%
DOVER, DE, 19903 $ 3,050,024.08 106.8303%
21620 $ 3,112,161.67 109.0068%
DE, 19804 $ 3,119,299.97 109.2568%
$ 3,162,250.95 110.7612%
19702-1331 $ 3,373,396.61 118.1568%
I ( 1 ) I ( 2 )
|[DIAMOND MATERIALS LLC
| |
AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
_____________________________ +_____________________________+_____________________________
| |
4700.00] 30.00000 2820.00] 30.00000
| |
605.79| 62.00000 558.00| 60.00000
| |
339150.00]| 0.67000 324615.00] 0.59000
| |
642560.00 | 77.45000 777598.00] 76.90000
| |
| |
10716.30| 31.00000 8370.00] 30.00000
| |
| |
843050.00| 76.35000 990259.50] 77.90000
| |
| |
| |
320144.00] 2.00000 363800.00| 2.51000
| |



CONTRACT TITLE : PAVEMENT & REHABILITATION,

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

SOUTH II-I, 2009

DATE
PAGE

11/25/08
001 -2

REMOVAL OF EXISTING PORTLAND
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,

CALL ORDER : 001 CONTRACT ID 29-063-01.01 COUNTIES : SUSSEX
LETTING DATE : 10/28/08 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |DIAMOND MATERIALS LLC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0080 705002 441.000 SF | 7.86000 3466.26 | 9.20000 4057.20] 7.40000 3263.40
P.C.C. SIDEWALK, 6" | | |
0090 708500 2.000 EACH | 270.00000 540.00| 260.00000 520.00| 170.00000 340.00
REPLACING CATCH BASIN GRATES | | |
0100 708504 2.000 EACH | 405.00000 810.00] 330.00000 660.00] 450.00000 900.00
REPLACING CATCH BASIN FRAMES | | |
0110 710001 1.000 EACH | 1000.00000 1000.00] 1250.00000 1250.00] 1100.00000 1100.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0120 732508 1250.000 TON | 32.44000 40550.00| 30.00000 37500.00] 24.50000 30625.00
TOPSOIL, MODIFIED | | |
0130 734013 15147.000 sY | 0.26000 3938.22] 0.25000 3786.75] 0.36000 5452.92
PERMANENT GRASS SEEDING, DRY GROUND | |
0140 735534 15147.000 sY | 0.60000 9088.20] 0.58000 8785.26 | 0.34000 5149.98
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0150 742502 1590.000 HOUR | 32.85000 52231.50] 32.85000 52231.50] 32.85000 52231.50
FLAGGER, SUSSEX COUNTY, STATE | | |
0160 742516 239.000 HOUR | 47.63000 11383.57| 47.63000 11383.57] 47.63000 11383.57
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
0170 743514 42.000 EADY | 83.00000 3486.00] 50.00000 2100.00] 76.00000 3192.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0180 743537 54.000 EADY | 175.00000 9450.00 80.00000 4320.00] 122.00000 6588.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE ITI | | |
0190 748015 199.000 SF | 5.75000 1144.25] 3.30000 656.70]| 10.00000 1990.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0200 748019 319250.000 LF | 0.20000 63850.00 | 0.20000 63850.00 | 0.17000 54272.50
TEMPORARY MARKINGS, PAINT, 4" | | |
0210 748026 397.000 SF | 1.10000 436.70]| 0.55000 218.35]| 2.00000 794.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0220 748502 568.000 EACH | 29.00000 16472.00| 31.00000 17608.00 | 29.00000 16472.00
RAISED/RECESSED PAVEMENT MARKER | | |
0230 748506 159625.000 LF | 0.36000 57465.00| 0.36000 57465.00 | 0.29000 46291.25
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0240 758000 49.000 sSY | 25.00000 1225.00] 25.00000 1225.00] 44.00000 2156.00
| | |
| | |
| | |

ETC.



DELAWARE DEPARTMENT OF TRANSPORTATION

DATE
PAGE

11/25/08
001 -3

TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, SOUTH II-I, 2009
CALL ORDER 001 CONTRACT ID 29-063-01.01 COUNTIES SUSSEX
LETTING DATE 10/28/08 DISTRICT S2
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |DIAMOND MATERIALS LLC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0250 760502 530.000 SYIN | 3.30000 1749.00] 7.00000 3710.00] 4.30000 2279.00
PAVEMENT MILLING, TAPER CUT | | |
0260 760507 11250.000 SYIN | 1.00000 11250.00| 0.75000 8437.50] 0.80000 9000.00
PROFILE MILLING, HOT-MIX | | |
0270 761001 2325.000 sSY | 12.50000 29062.50] 6.25000 14531.25]| 7.40000 17205.00
BUTT JOINTS, HOT MIX | | |
0280 762002 140.000 LF | 5.00000 700.00| 5.00000 700.00| 1.00000 140.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0290 763000 LUMP | 99523.00000 99523.00| 11000.00000 11000.00| 140627.88000 140627.88
INITIAL EXPENSE | | |
0300 763500 LUMP | 99523.00000 99523.00| 81000.00000 81000.00 | 93000.00000 93000.00
MAINTENANCE OF TRAFFIC | | |
SECTION TOTALS | $ 2,679,270.29] $ 2,855,016.58] $ 3,040,777.00
—————————————————————————————————————————— e A
CONTRACT TOTALS | $ 2,679,270.29] $ 2,855,016.58] $ 3,040,777.00

DBE GOALS

| 0




DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/25/08
PAGE 001 -4
TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-I, 2009

CALL ORDER : 001 CONTRACT ID : 29-063-01.01 COUNTIES : SUSSEX

LETTING DATE : 10/28/08 DISTRICT : S2

SET-ASIDE
I ( 3 I ( 4 ) I ( )

|PENNSY SUPPLY INC/DBA TILCON |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | |

|DAISY CONSTRUCTION COMPANY
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |

—————————————————————————————————————————— R et et et

SECTION 0001 Category 0001

| | |

0010 302005 94.000 TON | 54.32000 5106.08| 50.00000 4700.00|
GRADED AGGREGATE BASE COURSE, TYPE B | |

0020 302007 9.000 CY | 73.83000 664.47]| 150.00000 1350.00]
GRADED AGGREGATE BASE COURSE, TYPE B | |

0030 401636 484500.000 SYIN | 1.01000 489345.00| 0.97000 469965.00 |
COLD RECYCLED BITUMINOUS PAVEMENT | | |

0040 401645 10040.000 TON | 78.52000 788340.80| 84.00000 843360.00|
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |

0050 401696 270.000 TON | 44.21000 11936.70| 20.00000 5400.00 |
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |

0060 401708 12970.000 TON | 81.49000 1056925.30| 84.70000 1098559.00|
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22, (NON-CARBONATE | |
STONE) | | |

0070 401713 181900.000 GAL | 2.00000 363800.00] 1.90000 345610.00 |
EMULSIFIED ASPHALT | | |

0080 705002 441.000 SF | 7.25000 3197.25] 10.00000 4410.00|
P.C.C. SIDEWALK, 6" | | |

0090 708500 2.000 EACH | 151.46000 302.92] 300.00000 600.00]
REPLACING CATCH BASIN GRATES | | |

0100 708504 2.000 EACH | 408.86000 817.72]| 500.00000 1000.00|
REPLACING CATCH BASIN FRAMES | | |

0110 710001 1.000 EACH | 1048.54000 1048.54| 1000.00000 1000.00|
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | |

0120 732508 1250.000 TON | 23.83000 29787.50| 24.00000 30000.00|
TOPSOIL, MODIFIED | | |

0130 734013 15147.000 sY | 0.30000 4544.10| 0.35000 5301.45]
PERMANENT GRASS SEEDING, DRY GROUND | |

0140 735534 15147.000 sY | 0.33000 4998.51 | 0.35000 5301.45]
SOIL RETENTION BLANKET MULCH, TYPE 4 | |

0150 742502 1590.000 HOUR | 32.85000 52231.50] 32.85000 52231.50]
FLAGGER, SUSSEX COUNTY, STATE | | |

0160 742516 239.000 HOUR | 47.63000 11383.57] 47.63000 11383.57]

| | |

FLAGGER, SUSSEX COUNTY, STATE, OVERTIME



DELAWARE DEPARTMENT OF TRANSPORTATION

DATE
PAGE

11/25/08
001 -5

TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, SOUTH II-I, 2009
CALL ORDER 001 CONTRACT ID 29-063-01.01 COUNTIES SUSSEX
LETTING DATE 10/28/08 DISTRICT S2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|PENNSY SUPPLY INC/DBA TILCON |DAVID A BRAMBLE INC |DATISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0170 743514 42.000 EADY | 79.40000 3334.80] 85.00000 3570.00] 85.00000 3570.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0180 743537 54.000 EADY | 140.00000 7560.00 | 100.00000 5400.00] 215.00000 11610.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE ITI | | |
0190 748015 199.000 SF | 10.00000 1990.00] 11.00000 2189.00] 11.00000 2189.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0200 748019 319250.000 LF | 0.15000 47887.50 | 0.18000 57465.00| 0.16000 51080.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0210 748026 397.000 SF | 1.75000 694.75]| 2.10000 833.70] 1.85000 734.45
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0220 748502 568.000 EACH | 27.00000 15336.00| 29.00000 16472.00 | 28.50000 16188.00
RAISED/RECESSED PAVEMENT MARKER | | |
0230 748506 159625.000 LF | 0.29000 46291.25| 0.30000 47887.50 | 0.30000 47887.50
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0240 758000 49.000 sSY | 31.38000 1537.62] 25.00000 1225.00] 38.00000 1862.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0250 760502 530.000 SYIN | 8.60000 4558.00] 2.00000 1060.00| 5.00000 2650.00
PAVEMENT MILLING, TAPER CUT | | |
0260 760507 11250.000 SYIN | 1.09000 12262.50| 0.35000 3937.50] 1.17000 13162.50
PROFILE MILLING, HOT-MIX | | |
0270 761001 2325.000 sY | 6.30000 14647.50| 10.00000 23250.00] 11.25000 26156.25
BUTT JOINTS, HOT MIX | | |
0280 762002 140.000 LF | 3.53000 494.20| 5.00000 700.00| 6.00000 840.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0290 763000 LUMP | 37000.00000 37000.00| 37000.00000 37000.00| 43400.00000 43400.00
INITIAL EXPENSE | | |
0300 763500 LUMP | 32000.00000 32000.00] 31000.00000 31000.00] 48510.00000 48510.00
MAINTENANCE OF TRAFFIC | | |
SECTION TOTALS | $ 3,050,024.08] $ 3,112,161.67] $ 3,119,299.97
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 3,050,024.08] $ 3,112,161.67] $ 3,119,299.97

DBE GOALS




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/25/08
PAGE : 001 -6
TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-I, 2009
CALL ORDER : 001 CONTRACT ID : 29-063-01.01 COUNTIES : SUSSEX
LETTING DATE : 10/28/08 DISTRICT : S2
SET-ASIDE
I ( 6 ) I ( 7 ) I ( )
| GEORGE & LYNCH INC |A-DEL CONSTRUCTION CO INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— R et et et
SECTION 0001 Category 0001
| | |
0010 302005 94.000 TON | 57.32000 5388.08| 68.00000 6392.00]
GRADED AGGREGATE BASE COURSE, TYPE B | |
0020 302007 9.000 CY | 87.80000 790.20] 135.00000 1215.00]|
GRADED AGGREGATE BASE COURSE, TYPE B | |
0030 401636 484500.000 SYIN | 0.61000 295545.00| 1.05000 508725.00 |
COLD RECYCLED BITUMINOUS PAVEMENT | | |
0040 401645 10040.000 TON | 83.72000 840548.80| 91.00000 913640.00|
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0050 401696 270.000 TON | 29.68000 8013.60| 28.15000 7600.50 |
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0060 401708 12970.000 TON | 83.90000 1088183.00| 92.05000 1193888.50]
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22, (NON-CARBONATE | |
STONE) | | |
0070 401713 181900.000 GAL | 2.94000 534786.00| 1.95000 354705.00]|
EMULSIFIED ASPHALT | | |
0080 705002 441.000 SF | 9.36000 4127.76 | 10.00000 4410.00|
P.C.C. SIDEWALK, 6" | | |
0090 708500 2.000 EACH | 285.00000 570.00] 215.00000 430.00]
REPLACING CATCH BASIN GRATES | | |
0100 708504 2.000 EACH | 436.00000 872.00] 275.00000 550.00]
REPLACING CATCH BASIN FRAMES | | |
0110 710001 1.000 EACH | 773.00000 773.00] 1250.00000 1250.00|
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | |
0120 732508 1250.000 TON | 28.24000 35300.00| 35.50000 44375.00|
TOPSOIL, MODIFIED | | |
0130 734013 15147.000 sY | 0.32000 4847.04 | 0.37000 5604.39]
PERMANENT GRASS SEEDING, DRY GROUND | |
0140 735534 15147.000 sY | 0.38000 5755.86 | 1.20000 18176.40|
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0150 742502 1590.000 HOUR | 32.85000 52231.50] 32.85000 52231.50]
FLAGGER, SUSSEX COUNTY, STATE | | |
0160 742516 239.000 HOUR | 47.63000 11383.57] 47.63000 11383.57]
| | |

FLAGGER, SUSSEX COUNTY, STATE, OVERTIME



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/25/08
PAGE 001 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, SOUTH II-I, 2009
CALL ORDER 001 CONTRACT ID 29-063-01.01 COUNTIES SUSSEX
LETTING DATE 10/28/08 DISTRICT S2
SET-ASIDE
I ( 6 ) I ( 7 ) I ( )
| GEORGE & LYNCH INC |A-DEL CONSTRUCTION CO INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0170 743514 42.000 EADY | 66.64000 2798.88| 65.00000 2730.00]
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0180 743537 54.000 EADY | 148.00000 7992.00| 150.00000 8100.00|
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE ITI | | |
0190 748015 199.000 SF | 10.50000 2089.50] 11.00000 2189.00]
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0200 748019 319250.000 LF | 0.18000 57465.00 | 0.18000 57465.00|
TEMPORARY MARKINGS, PAINT, 4" | | |
0210 748026 397.000 SF | 2.10000 833.70] 2.50000 992.50]
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0220 748502 568.000 EACH | 28.35000 16102.80| 29.00000 16472.00 |
RAISED/RECESSED PAVEMENT MARKER | | |
0230 748506 159625.000 LF | 0.30000 47887.50 | 0.31000 49483.75 |
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0240 758000 49.000 sSY | 35.44000 1736.56| 30.00000 1470.00]
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0250 760502 530.000 SYIN | 2.78000 1473.40] 3.00000 1590.00]
PAVEMENT MILLING, TAPER CUT | | |
0260 760507 11250.000 SYIN | 0.52000 5850.00] 0.80000 9000.00]
PROFILE MILLING, HOT-MIX | | |
0270 761001 2325.000 sY | 10.84000 25203.00] 9.50000 22087.50]
BUTT JOINTS, HOT MIX | | |
0280 762002 140.000 LF | 10.88000 1523.20] 16.00000 2240.00]
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0290 763000 LUMP | 44500.00000 44500.00 | 50000.00000 50000.00]
INITIAL EXPENSE | | |
0300 763500 LUMP | 57680.00000 57680.00| 25000.00000 25000.00]
MAINTENANCE OF TRAFFIC | | |
SECTION TOTALS | $ 3,162,250.95] $ 3,373,396.61] $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 3,162,250.95] $ 3,373,396.61] $

DBE GOALS

o°




